

রুরাল পাপ্তয়ার কোম্পানী লিমিটেড RURAL POWER COMPANY LIMITED



Memo No.:27.26.0000.027.14.008.22.002

Date: 05.01.2023

Subject: Time extension for submission of the tender for selection of EPC Contractor for Madarganj 100 MW Solar Power Plant on Turn-key basis.

Ref: Tender reference No - PUR-009 (EPC/Madarganj/LTM)/2022-2023, Date: 27.11.2022

With reference to the above subject and context, this is to inform you that as per request of the respective bidders RPCL authority has extended the tender submission date up to 29-January-2023, Time: 12:00 Noon (BST) instead of the original submission date of 08-January-2023, Time: 12:00 Noon (BST) of the referred tender.

A-2,01,202 **Thanking You**

(Md. Ferdaws Rahman) Project Director Construction of 100MW Solar Power Plant at Madarganj in Jamalpur District Phone: 01714-261586 **E-mail:** ferdawsrpcl@gmail.com

Copy to:

- 1. Chairman BREB & RPCL, Dhaka.
- 2. Managing Director, RPCL, Dhaka.
- 3. Executive Director (Engineering/ Accounts & Finance), RPCL, Dhaka.
- 4. Residential Representative, Export-Import Bank of India, Representative Office, Dhaka.
- 5. Office copy.

Distribution: For information about preparation and submission of the tender

- 1. Amara Raja Power Systems Limited in JV with Premier Solar Powertech Private Limited (Amara Raja Premier Solar JV)
- 2. Bharat Heavy Electricals Limited
- 3. Hild Energy Private Limited
- 4. KEC International Limited
- 5. Larsen & Toubro Limited
- 6. Rays Power Infra Pvt. Limited
- 7. Sterling & Wilson Renewable Energy Limited