



**রুরাল পাওয়ার কোম্পানী লিমিটেড**  
**RURAL POWER COMPANY LIMITED**

Memo No.:27.26.0000.027.14.008.22.010

Date: 24.01.2023

**Subject: Time extension for submission of the tender for selection of EPC Contractor for Madarganj 100 MW Solar Power Plant on Turn-key basis.**

Ref: Tender reference No - PUR-009 (EPC/Madarganj/LTM)/2022-2023, Date: 27.11.2022.

With reference to the above subject and context, this is to inform you that as per request of the prospective bidders RPCL authority has decided to extend the tender submission date up to 12-February-2023, Time: 12:00 Noon (BST) instead of the previously extended submission date of 29-January-2023, Time: 12:00 Noon (BST) of the referenced tender. Necessary amendment (**Amendment-03**) of the tender submission is attached herewith.

This **Amendment-03** will be the integral part of the tender.

Thanking you

৭/৭  
24.01.2023

**(Md. Ferdaws Rahman)**

Project Director

Construction of 100 MW Solar

Power Plant at Madarganj in Jamalpur District

Phone: +8801714261586

**Email:** ferdawsrpcl@gmail.com.

Copy to:

1. Chairman BREB & RPCL, Dhaka.
2. Managing Director, RPCL, Dhaka.
3. Executive Director (Engineering/ Finance & Accounts), RPCL, Dhaka.
4. Residential Representative, Export-Import Bank of India, Representative Office, Dhaka.
5. Office copy.

Distribution: For information about preparation and submission of the tender

1. Amara Raja Power Systems Limited in JV with Premier Solar Powertech Private Limited (Amara Raja - Premier Solar JV)
2. Bharat Heavy Electricals Limited
3. Hild Energy Private Limited
4. KEC International Limited
5. Larsen & Toubro Limited
6. Rays Power Infra Pvt. Limited
7. Sterling & Wilson Renewable Energy Limited.

Construction of 100 MW Solar Power Plant at Madarganj in Jamalpur District

Rural Power Company Limited

House No.-19, Road No.-1/B, Sector No.-09,

Uttara Model Town, Dhaka- 1230. Bangladesh.

**Amendment 03**

on

Engineering, Design, Manufacturing, Inspection, Supply, Transportation, Construction, Erection, Installation, Testing and Commissioning of 100 MW (AC) Solar Power Plant at Madarganj in Jamalpur District", Bangladesh on Turnkey Basis.[Tender Ref: PUR-009 (EPC/Madarganj/LTM)/2022-2023, Date:27.11.2022]

SN	Page	Section	Clause	Original Tender Provision	Tender Provision as per Amendment-01 issued on 12.01.2023	Tender Provision as per Amendment-03
2	48	Section 2 Tender Data Sheet	ITT 39.1 ITT 39.3 ITT 39.4	The deadline for hand-delivery of the Tender at PRIMARY PLACE is:  Time and Date: 12:00 Noon (BST) & Date: 08/01/2023	The deadline for hand-delivery of the Tender at PRIMARY PLACE is:  Time and Date: 12:00 Noon (BST) & Date: 29/01/2023	The deadline for hand-delivery of the Tender at PRIMARY PLACE is:  Time and Date: 12:00 Noon (BST) & Date: 12/02/2023

Other Terms and Conditions of the Tender Document and Amendment-01 issued on 12.01.2023 and Amendment-02 issued on 17.01.2023 will remain unchanged.

*24.01.2023*

(Md. Ferdaws Rahman)

Project Director

Construction of 100 MW Solar Power Plant

at Madarganj in Jamalpur District

Rural Power Company Limited

Phone: +8801714261586

E-mail: [ferdawsrpl@gmail.com](mailto:ferdawsrpl@gmail.com)

Website: <http://www.rpcl.gov.bd>